STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

05-1G6204

BID AMOUNT:

- - $7,392,197.05

BID OPENING DATE:

April 5, 2016

BIDDER'S NAME:

~Second Bidder

Papich Construction Co., Inc.

DBE GOAL FROM CONTRACT %: 10%

DBE PRIME CONTRAGTOR CERTIFICATION":

N/A

6

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

ITEM OF WORK AND DESCRIPTION OF

NAME OF DBEs
(Must be certified on the date bids are

RN SERVICES TO BE SUBCONTRACTED OR WORKCATESORY | opened. Include Galrans' certification no., DBE o3 gl
C MATERIALS TO BE PROVIDED? CODES? address. and phone number Show 2nd and
lower tier subcontractors)
irail/Fencing. i Ace Fence Company
7,8,9, 12, Guardrail/Fencing, Cushions gg;g;g 237990, b Bk e e kG178 $164.905
26, 27, 28 (626) 333-0727 | DBE 42633
T e P [ T e s ; A73390; 473510; fated T i
2.3 [Vathe F:ontrol, GorEsMchon A4p3850; 423990; 484110; maﬁdmmfﬁg’ém CA 93423 $74,548.79
g Area S,gns 532411; 541411; 541618; 561110; 561990; | ' ~~* 2 % 1. 7
PR e oyt _ sexiie.sexdem (B05) 461-1600 | DBE 38321
1, 3, 10, 29-36 iDi 237310; 238110; Super Seal & Stripe
Stnplng 238120; 238990; 310 A Street, Fillmare, CA 83015 $149'780
(B05) 524-7345 | DBE 2003
13,18 '| AIC Pavement Grinding and 237310; 238110; ABSL Construction
: . ; ; 29393 Pacific Sireet, Hayward, CA 94544 4
Profiling 238120; 238910; Ty e $99,100
17,18 | oil i 38910; 238090; 423310; |DAVE Trucking & Sweeping |
Oil & Trucking for HMA 423320° 423390; 423810 |495 N. Marks, Fresno, CA §3275 $256,100
423860; 484110; 484121; |(559)370-5756 | DBE 42154
= oo 484122 S R R e
Show all DBE firms being claimed for credit. regardiess of tier. Attach written confirmation from ¢ 744,433.79
each DBE shown stating that it will be participating in the contract to perform the specific work
shown for the specific amount agreed to. Total Claimed P Caww e~
Participation
The names of he 1st tier DBE subcontractors and items of work must be consistent with the 10.07

Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs. including work performed by its own forces.

2If 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of

the item to be performed or furnished.

*Use Work Category Codes from the California Unified Certification Program database.

26.53).

The bidder acknowledges that It is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR

204

(805) 473-3016
(Area Code) Tel No.

Sydney Johnson

Person to Contact

(Please Type or Print)

TTY 711, or write to Records and Forms Management, 1120 N Street. MS-89, Sacramento, CA 85814

Contract No. 05-1G6204

1

ADA Notice Fo" ndividuals with sensory disabilities, this document is available in altemate formats. For information, call (316) 4451233,



STATE OF CALIFORMA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES.OE-2102 13 (NEW 0872015,

= 05-1G6204
AL ABSL Construction
E "
iR 50 DARNL VORNE
L
: - Papich Construction Co., Inc.
Warme of s caacior W el Trers e il
Warna o eprvalilive of er o pone Sanlrecior
. Jason Papich
Dale.
T Sdabeeter mu*mmu-—n-;-ucmnhm‘ ";“'
18 Profile Grind 39,500
13 Rumble Strip Grind i N e _1 59680
lgg:::::hhhl'ﬂcmwhmuﬂm Totel 99,1w

&-wwc-“mm
. enterprine. | confim (hat my Dusiness was contacad by e baider or
%SL W\M“&"W»’K—*\ prme contractcr shown sbows TEgadng e eonier! shown 3bove 1f
= h“u“?ﬂ.n:-—-lq.;bl
PaA/b‘l}‘t\.Q wWoN = o— Al 1% 150 a0 oter st of werk b o e DBE Commmirnant

(3 ad 19,

Fon it wih vermory Saskiiben, i¥s docemt s ovieble & sberrste brngre L ————
ADA NOKICE 4y oot Unt st (918 446 1233, TTY 711, o write 10 Resords and Foms Managemeot, 1120 1 Siser, ME- 95, Satramante. CA S5814.

Contract No. 05-1G6204




P4/03/2016 ©84:01 5187278125 ABSL CONSTRUCTION PAGE ©1/85

29393 Pacific Street, Hayward, CA 94544 Contractors Llcense A 621781

TE: (510) 727-0900 Fax: (610) 727-0812 SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name: CA/DOT Cold Plane Existing Roadbed and Place RHMA
Project Number: 05-1G6204
Bid Date: 04/05/2016

_Location: . Goleta, Santa Barbara County, B

BID - Inertlal Prof ling and Diamond Gnndmg Bump Grundmg

Item 15: Pre-Paving Inertial Profiler
Quantity:  Lump Sum Unit Price: $2,500 Total: TBD

Mobilization Included
This price includes one mobilization and one survey of the work area. ABSL will lay
out any must-grinds at an additional cost of $300.00 per grinding day if we are used for

Profilographing and Pre-Paving Grinding.

Item: Bump Grinding Day (Including Slurry Disposal

Quantity:  TBD Days Unit Price: $7,200/Day Total: $ TBD
Mobilization : $3,500 (each way)
Subsistence Included

Price includes grinder, one tanker and slurry disposal. Contractor to provide water
within 5 miles of the job site,

This price is for a Target Bump Grinder. No surcharge for night work. $550.00 per hour overtime for
the grinder. $240.00 per hour overtime for the tanker.
$500.00 surcharge for Saturday work. $1000.00 surcharge for Sunday work.

A,



84/03/2016 B84:01 5187270125 ABSL CONSTRUCTION PAGE ©82/85

29393 Pacific Street, Hayward, CA 94544 Contractors License A 621781

TE: (610) 727-0900 Fax: (510) 727-0912 SMBE & DBE Certification CT-005270
Bid Quotation
AC Grinding
Project Name: ' CA/DOT Cold Plane Existing Roadbed and P.Iace RHMA
Project Number: 05-1G6204
Bid Date: 04/05/2016
| Location: ______Goleta, Santa BarbaraCounty, CA
BID
Daily Minimum Charge $3400.00

This price is for a 48" inch cold planer machine, Wirtgen W 1200 F. Up to 10 inches depth.
$100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for
Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge $4500.00

This price is for an 80" inch cold planer machine, Wirtgen W 2000. Up to 12 inches depth.
$200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for
Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge $4900.00

This price is for a high horsepower 80" inch cold planer machine, Wirtgen W 210. Up to
12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00
additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization | $1000 (each way)




B84/83/2016 84:81 5187278125 ABSL CONSTRUCTION PAGE B83/85

Contractors License A 621781

29393 Pacific Street, Hayward, CA 94544

TE: (510) 727-0900 Fax: (510) 727-0912 MBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.
Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other
obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at
pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or
water meter and provide traffic control during cold pianing operation.
All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.
Anything not specifically included in this price should be considered excluded,

ABSL Construction does not accept backcharges due to machine breakdown during operation above the
machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment
for that time. All others costs due to the equipment breakdown will not be charged to ABSL. Construction.

All teeth over one complete set will be charge to the contractor.
ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the
rates.

If you have any questions regarding the above quote please call me at (510) 727-0800 or fax at (510) 727-
0912.

Sincerely,

Daryl Vorne

0116-02



'84/03/2016 B4:01 5187278125 ABSL CONSTRUCTION PAGE ©4/85

209393 Pacific Street, Hayward, CA 94544 Contractors License A 621781

TE: (510) 727-0900 Fax: (510) 727-0912 SMBE & DBE Certification CT-005270
GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under
conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than
a regular weekday shift.

2) Maoadification to the work may require a change in the quote.

3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the
proposal, If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.

4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item
changes by 25% or more the unit price is subject to equitable adjustment.

5) All teeth over one complete set will be charge to the contractor.

6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to
adjustrment,

7) Inthe event there is an increase in the cost of fuel of more than $0.50 per gallon during the
performance of this contract, ABSL will be entitied to a $75.00 per day fuel surcharge. The base cost of
fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway
Diesel Prices for California, as published by the U.S. Department of Energy on its web site at
www.tonto_eia.doe.gov/oog/info/wohdp/diesel.asp. )

8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the
following rate: $425.00 per hour.

9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a
stand-by time rate until removed. Additional equipment required for removal will be charged at a time
and materials basis.

10) This proposal to be attached and made part of any and all resulting contracts,

11) The above price does not include permits, fees, bonding, state or local taxes.

12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is
the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed,

13) Repairs of damage to ABSL eguipment due to unmarked or buried obstructions; i.e. valve boxes,
manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at
time and material for repairs.

14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the
time of occurrence for backcharges.

15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days
of billing, and no retention to be withheld on payments,

16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the
lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to
Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California
Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident
with following the requirements of the regional notification center law. Furthermore, customer agrees to
be responsible for all damage to both utfiities themselves and to our company's equipment by reason of
ABSL equipment encountering unmarked utilities.

17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,
Daryl Vorne

0116-02



CALIFORNIA UNIFIED CERTIFICATION PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A BS L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

NAICS Coile(s) * Indicates primary NAICS code

* 237310 Highway, Sireet, and Bridge Construction
238910 Site Preparation Contractors
238120 Structural Steel and Precast Concrete Contraclors

Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM
C190t ROADWAY EXCAVATION
Cl1%20 STRUCTURE EXCAVATION

Licenses
A Ueneral Engineering Contractor

This ceriificate acknowledges that said firm is approved by the California Unified Certification Pra
the U.S. Department of Transpertation (DOT) CFR 49 Part 26, as may be amended, for the following NATCS codes:

Owuer: LUIS ALLENDE
Business Structure: CORPORATION

238210 Electrical Contractors
238110 Poured Concrete Foundation and Structure Contraclors

C1601 CLEARING & GRUBBING
CI1910 GRADING
C1930 STRUCTURE BACKFILL

gram (CUCP) as a Disadvantage: Business Enterprise (DBE) as defined by

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000

{916) 324-1 700

UCP Firm NMumber : 5270

W YAﬁ’/é&”{"} August 26, 2011

U!UCP OFFICER

18:v@ 91BZ/EB/PO

6218424818

NOILONHLSNOD T1s8v

S@/s8  39vd
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29393 Pacufic Street Hayward CA 94544 Contra icense A 621781

TE: (510) 727-0800 Fax: (510) 727-0910 SMBE & DBE Certification CT-005270

Nt

Bid Quotation
AC Grinding

Project Name: CA/DOT Cold Plane Existing Roadbed and Place RHMA
Project Number: 05-1G6204
Bid Date: 04/05/2016
Location: Goleta, Santa Barbara County, CA
Grinder, AC Grmdmg
Daily Minimum Charge $3600.00
Mobilization $1000.00 (each way)

This price is for a 12" inch cold planer machine, Wirtgen W 120. Up to 6 inches depth. $100.00
additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work.
$800.00 additional for Sunday work.

ABSL Construction to cold plane asphalt concrete and load cuttings into trucks provided by the
contractor.

Portland cement concrete grinding is excluded from this quotation.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and
other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these
objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide
water or water meter and provide traffic control during cold planing operation.
All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.
Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges above the machine’s daily rental fee due to
machine breakdown during operation.

Back charges will only be based on the time the machine is broken and will reflect the cost of the
equipment for that time. All others costs due to the equipment breakdown will not be charged to
ABSL Construction.

No retention to be withheld on rental rate work.
This quotation will be part of our contract or purchase order agreement and is valid for one month

after the bid date.
If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at
(510) 727-0912.
Sincerely, zj D[ﬂ yv EQ«/ [\_], .zf[ %) IRl 10n
5.ql(foo j [D}‘L\_
e | Daryl Vorne
#

BESEERSTS=
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P e S A R Loy ey ST . TP — o o

Contractors License A 621781

29393 Pacific Street, Hayward, CA 94544

TE: (510) 727-0900 Fax: (510) 727-0912 SMBE & DBE Certification CT-005270
e — -
GRINDING .JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under
conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than
a regular weekday shift.

2) Modification to the work may require a change in the quote.

3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the
proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment,

4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item
changes by 25% or more the unit price is subject to equitable adjustment.

5) All teeth over one complete set will be charge to the contractor,

6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to
adjustment,

7) Inthe event there is an increase in the cost of fuel of more than $0.50 per gallon during the
performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of
fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway
Diesel Prices for California, as published by the U.S. Department of Energy on its web site at
www. tonto. eia. doe.gov/oog/info/wohdp/diesel.asp. ‘

8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the
following rate: $425.00 per hour.

8) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a
stand-by time rate until removed, Additional equipment required for removal will be charged at a time
and materials basis.

10) This proposal to be attached and made part of any and all resulting contracts,

11) The above price does not include permits, fees, bonding, state or local taxes.

12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is
the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.

13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes,
manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphait will be billed at
time and material for repairs.

14) Backcharges to ABSL must be communicated by contractor in & written notice within 72 hours from the
time of occurrence for backcharges.

16) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days
of billing, and no retention to be withheld on payments.

16) Al utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the
lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to
Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California
Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident
with following the requirements of the regional notification center law. Furthermore, customer agrees to
be responsible for all damage to both utilities themselves and to our company's equipment by reason of
ABSL equipment encountering unmarked utilities.

17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,
Daryl Vorne

0116-02
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Back To Query Form

Search Returned 1 Records Thu Apr 07 12:12:10 PDT 2016

Query Criteria

Firm ID: 5270

Firm Type: DBE

Firm ID 5270

Firm/DBA Name A B S L CONSTRUCTION

Address Line1 29393 PACIFIC ST

Address Line2

City HAYWARD

State CA

Zip Code1 94544

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Malling State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail Daryl@abs construction.com

Contact Name LUIS M. ALLENDE

Area Code (510)

Phone Number 727-0900

Alt Area Code ()

Alt Phone Number

Fax Area Code (510)

Fax Phone Number 727-0810

Agency Name DEPARTMENT OF TRANSPORTATION

C ties 01; 02; 03; 04; 05; 06; 07; 08; 08; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37;
38; 39; 40; 41; 42; 43; 44, 45; 46, 47, 48; 49, 50; 51; 52, 53, 54, 55, 56, 57, 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237310; 238110; 238120; 238910;

ACDBE NAICS
C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING
& GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1830 STRUCTURE BACKFILL; C1840

Work Codes DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE: C5124 ERECT PRECAST
CONCRETE: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5670 STEEL CRIB WALL; C9980
DEMOLITION;

Licenses A General Engineering Contractor; B General Bullding Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE
Back To Query Form

1"



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-QE-0102.13 (NEW 05/2015)

;ﬂucﬂ
05 1G6204 !
 busingss:
ACE Fence Company

Name of

Name of DBE repre

Ve L4 TAN G

'OBE Gerlification number:
42633

‘Name of bidder:

Papich Construction Co., Inc.

Heme of prime contractor if diferent from Ihe biddar

‘Name of representaiive of bidder or prime coniracior

Jason Pa glch

Date:
Bid [tem number ltem of work and description of services o be subcontracied or rmlﬂials:o.bem;_’- M_E;“_—‘
7 Treated Wood Waste 3,336.00
8 | RemoveGuardrail 11068000
9 Guardrail Height Transition 8,400.00
12 Adjust Guard Railing Element 79,989.00
26 | EndAnchor Assembly (Type SFT) 10,500.00
27 Alt. In-Line Terminal System 6,400.00
28 Alt. Flared Terminal System 45,600.00
e oo e[ 164,905.00

As an autherized reprasenietive of a certiied disndvantaged business
anterprise, [ confrm that my busingss was contacled by the bidder or
prime conlractor shown above regarding the contract showa above. If
the bidder is awprded the contract, my business will enter into a
contractual agresment with the bidder or prime contractor to perform
:_ho type and ddiar emount of work showa on the DBE Commiiment
orm,

I centify under penalty of perjury that the foregoing Is Wus and cosroct.
—————

| dflof20lle

ADA Notice For individuals with sensury dsabllities, this d

formals. For attemals format Information, contact the Forma

s 2
Managemen! Unlt at (@10) 445-1233, TNTH mmumwmmmumummn Sacramento, CA 85844,

Contract No. 05-1G6204

2



Apr051612:11p Papich Construction @ 805-579-8211 p.1
04-05-"16 10:50 FROM- ace fence co, 16263337843 T-825 POO0O1/0001 F-127

5% ACE FENCE COMPANY
727 GLENDORA AVENUE, LA PUENTE, CAO174 A7 3 3

‘ PHONE (626) 333-0727 * FAX (626) 333-7843
" CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services”

“We Are An Equal Opportunity Employer”
FAX QUOTE
TO : General Cantractors ATTN : Estimator
FAX # : Mt ol ot & AU Y v DATE . 4/04/16
FROM : Michael Abanilla ! | N PAGES 1

PROJECT : CADOT Cold Plane Existing Roadbed and Place RHMA-Open Graded Contract No. 05-1G6204)
From 0.1 Mile North of Cathedral Caks Overcrossing t 0.6 Mile Soulh of Relugio Road Undercrossing.
In and Near Goleta, In Santa Barbara Ca., CA

BJD DATE : 4/05/18 2:00 P.M.

SPECS  : per 2010 CALTRANS Plans & Specs ADDENDUM: None
ITEM _DESCRIPTION Unit  Qty Unit Price Amount

Proposal as follows:

? TREATED WOQD WASTE LB 13,800 § 024 $§ 3,338.00
8 REMOVE GUARDRAIL LF 880 § 1200 S 10,680.00
9 GUARDRAIL HEIGHT TRANSITION EA 14 5 60000 $ 8,400.00
12 ADJUST GUARD RAILING ELEMENT LF B,790 $ 9.10 § 79,989.00
28 END ANCHOR ASSEMBLY (TYPE SFT) EA 15 $ 70000 § 10,500.00
2T ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 $ 320000 § 6,400.00
28 ALTERNATIVE FLARED TERMINAL SYSTEM EA 19 $ 240000 $ 45,600.00

TOTAL BID AMOUNT: $ 164,806.00

* ITEM # 12 - EXISTING POSTS TO REMAIN & PROTECTED. AEMOVAL OF POSTS IS NOT INCLUDED.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CEATIFIED PAYROLL.

" ELEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.
—_———=—=o oy DELUOW. I YOU HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TC BID. OUR PROPOSAL IS PEA LINE ITEM & NOT LUMPSUM UNLESS [T STATES
OTHERWISE. AWARD MUST HAPPEN WITHIN 80 DAYS. COPY OF ACE FENCE COMPANY's 31D TO BE PART OF THE FINAL CONTRACT AGREEMENT.
COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.
EXCLUDE; DELINEATORS; STAINING & PAINTING; CURB, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; GROUT/VEGETATION CONTROL:
DEMOLITION; CLEARING 8 GRUBBING; REMOVAL OF FENCES, VEGETATION QR ANY OBSTRUGTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL;
GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REFAIR OR ASPHALT PATCHING;
POTHOLING OR LOCATING UTILITIES; MAINTENANGE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING
& ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSFECTIONS &
TESTING: BOND COSY; SWPFP: BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES;
DUST CONYAQL; K-RAIL: TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE;
HAULING OF SPQILS (spoils lrom our excavation are to be scattered in the immediate vicinity ol our work, relocation ol spoils will be considered a chan order)
INSURANGE: GENERAL LIABILITY - § 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - § 1,000,000; WORKMAN COMPENSATION - § 1.000.000.
QCIP  CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE AEGUIREMENTS AHE SUBJECT TO EXTRA PREMIUMS,
LICENSE # A, B & C-13 # 896577, EXP. 9-30-20186, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 05-1G6204 guote. xis




U e e A e

Back To Query Form
Search Returned 1 Records Thu Apr 07 12:02:20 PDT 2016
Query Criteria
Firm [D: 42633
Firm Type: DBE
Firm ID 42633
Firm/DBA Name ACE FENCE CO,
Address Line1 727 GLENDORA AVE.
Address Line2
City LA PUENTE
State CA
Zip Code1 91746
Zip Code2 3316
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail america@acefencecompany.com
Contact Name AMERICA TANG
Area Code (626)
Phone Number 333-0727
Alt Area Code (626)
Alt Phone Number 825-1720
Fax Area Code (626 )
Fax Phone Number 333-7843
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 237310; 237990; 238990,
ACDBE NAICS
Work Codes C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;:
Licenses A General Engineering C: B | g C 7 €13 Fencing Contractor;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE
Back To Query Form

hitp:/iwww.dot.ca.gowucp/QuerySubmit.do
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

05-1G6204

Neme of DBE business:

Associated Traffic Safety

Neme of DBE represenlalive: /
/_«f: 2f “SokasiTony

DBE cerlificalion number#

38321
Papich Construction Co., Inc.

Name of bidder:

Name of prime conlractor if different from the bidder:

Name of representative of bidder or prime conlractor:

Jason Papich

Date:
Bid item number ltem aiwc;k and description of services to b; suheu;llrlcled -nr malerials Iro l;; p;mudaa 1 ol A"{;;’"‘
2 Construction Area Signs 3,200.00
3 Traffic Control 71,348.79
111 100% of an llem Is not to be performed of fumished by the DBE. describe Ihe exact 22 20
poron ofhe Hem o be pararaed o rihe  + b 74,548.79

i R -n/foa/i;ﬁ;\g

As an authorized representalive of a certified disadvantaged business
enterprise, | confirm thal my business was conlacted by the bidder or
prime conlraclor shown above regarding the contracl shown above. If
Ihe bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor lo perform
the type and dollar amount of work shown on the DBE Commilment

Printed name of DBE's aulhorized representalive:

WAV

Tille of DBE's authorized representative:

Y-&-ré

Dale:

ADA Notice For individuals with sensory disabililies, this d is available in

it formats. For alt format information, contact the Forms

Management Unit at (916) 445- 1233, TTY 711, or write to Records and Forms M 1120 N Street, MS-89, Sacramenlo, CA 85814,

Contract No, 05-1G6204

2




Apr. 5.2016 8:54AM Associated Traffic Safety No. 3119 P. 2/6
KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba
=  ASTOATE
P.O. Box 2221 Atascadero, CA 93423« Phone 805.461.1600 « Fax 805.461.1613
Public Works Contractor Registration # 1000013321 Bid Date 4/5/16
DBE Firm ID — 38321 » Contractors License No. 962161
CONTRACT INFO 05-1G6204
THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY
SUBCONTRACT
ITEM DESCRIPTION UNIT QTY $/UNIT TOTAL
2 Construction Area Signs LS 1 LS $ 3,200.00
*Price above includes signs from CS-1 furnished, installed and removed
*All signs to be installed per plan per stage with (1) mobilization included per stage. Additional mobilizations will be
charged at $500.00 per each
* Signs will be covered at installation if required, contractor will be responsible to uncover when needed and recover when
not required, contractor is responsible for sign maintenance.
* Associated Traffic Safety will nofify USA for its work only at no extra charge to the general contractor
3 Traffic Control System LS 1 LS
* See next page for traffic control rates :
4 Portable Changeable Message Sign (PFCMS) Per Each Rental Only

* $150.00/Day :$400.00/ Week : $1,000.00/Month
*Call for delivery fees

Total 5 3,200.00



Apr.

h.2016 8:H4AM Associated Traffic Safety No. 3119 P. 3/6
KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba

ASSOCIATED
Traffic Safety

P.0. Box 2221 Atascadero, CA 93423 @ Phone B05.461.1600 @ Fax 805.461.1613
DBEE Flrm ID - 38321 @ Contractors License No. 862161 @ DIR 1000013321

Traffic Control System — Day

{ Traffic control coordinator $850.00 per 8 hour shift

1 pilot car and driver $750.00 per 8 hour shift

1 Impact attenuator vehicle with driver $950.00 per 8 hour shift

1 traffic control personnel for lane closures or flagging $875.00 per 8 hour shift

2 traffic control personnel for lane closures or flagging $ 1,300.00 per 8 hour shift

3 traffic control personnel for [ane closures or flagging $2,000.00 per 8 hour shift

Please add the following amount to any shift price above:

- $50.00 per additional arrow board per shift
- $300.00 per shift for rumble strips

Traffic Control Notes:

- Ifless than 2 consecutive shifts are performed please add 10% to quoted traffic control rates.

- Cancellations made with less than 2 hours’ notice of requested show up time will be charged + 40% of
quoted rates, all cancellations MUST be received in written form via fax or email,

- Impact attenuator vehicle (IAV) and traffic control crews subject to availability

- All overtime (8-12 hours) will be charged at $95.00 per hour per person.

- All double time (over 12 hours) will be charged at $120.00 per hour per person.

- If lunch break not given add % hour at double time for compensation

- Add $70.00 per light tower per shift if applicable

~ Al Saturday fraffic control rates multiply by 1.45

- All Sunday traffic control rates multiply by 1.85

- We at ATS understand that every (raffic control situation is different in its own way, we pride ourselves in
keeping the customer happy, if additional equipment is needed that is not shown above and ample time is
given we will give it our best to provide you with what you need. Keep in mind that a 1, 2, or 3 person crew
can only do so much. With that being said, understand that there may be times when additional crews may
be needed to handle the work load that Is expected from the prime contractor.

Traffic Safety Contractor and Supplier



Apr. 5. 2016 8:H4AM Associated Traffic Safety No. 3119

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba

ASSOCIATED
Traffic Safety

P.0. Box 2221 Atascadero, CA 93423 @ Phone 805.461.1600 @ Fax 805.461.1613
DBE Firm ID = 38321 @ Contractors License No. 962161 @ ‘DIR 1000013321

P. 4/6

Impact Attenuator Vehicle (IAV) — Rental Only — Subject to Availability

- $400.00/day : $1,500.00/week : $4,000.00/month
- Deliver and pick-up fees apply, call for details
- Proper insurance certificate must be on file with ATS prior to delivery

Portable Light Towers — Rental Only — Subject to Availability

- $865.00/day : $250.00/week : $750.00/month
- Deliver and pick-up fees apply, call for details

Changeable Message Signs (CMS) ~ Rental Only — Subject to Availability

- $150.00/day : $400.00/week : $1000.00/month
- Deliver and pick-up fees apply, call for details

Arrow Board Trailer — Rental Only — Subject to Availability

- $70.00/day : $2256.00/week : $700.00/month
- Deliver and pick-up fees apply, call for details

Traffic Control Plans per Sheet

- Non Engineered | $250.00/each
- With Civil Engineers Stamp and Signature : $750,00/each
- Other than minor changes will be billed at hourly rate.

Certified Flagger Training

- $125.00 per person minimum 5 people per class.
- Location to be determined, cost paid for by the participants.

Traffic Safety Contractor and Supplier



. b, 2016 8:54AM Associated Traffic Safety 0. 3119 P, 5/6
KELLIE AVILA CONSTRUCTION SERVICES, INC
dba

ASSOCIATED'
Traffic Safety

P.O. Box 2221 Atascadero, CA 93423 @ Phone 805.461.1600 @ Fax 805.461.1613
DBEE Firm ID — 38321 e Contractors License No. 9621 510 DIR 1000013321

ATTACHMENT A

Job# __05-1G6204 Bld Date: ___Apr 5, 2016___

1 ASSOCIATED TRAFIC SAFETY is a signatory to lhe Laborers of Narthem California, Construction Laborers of Southem California,

Unless otherwise noled on quote, all subsislence and travel pay is included in all prices.

ASSOCIATED TRAFFIC SAFETY is recognized by Ihe Depariment of Transportation as a Ceriified Disadvantaged Business Enlerprise (DBE) &

(UDBE) - Certificate # 38321

4 Concrete or asphall coring / patching is NOT included In conslruclion or permanent sign and or marker installallon or relocaticn.

Unless noted on bid, lraffic confrol is NOT included in Ihe inslallalion, remaval, or repalr of any ilems.

ASSOCIATED TRAFFIC SAFETY requires a 12 working day written notice in advance, prior lo commencement of work, including installation and

removal of signs. Addilionally, an Execuled subcontract or purchase order mus{ be on flle wilh (his office prior to the slert of (he work.

7 This quote shall remain vaiid for a period of 45 days from the actual bid opening unless olherwise agreed upon.

8  Contractor agress to provide personnel for up to 5-10 minutes per ATS employee for rellef break periods as nesded due (o wealher and heal
condllions lo meel CAL OSHA heat illness prevention requiremenls.

9 Lump Sum price for Consiruction Area Signs includes: USA Notification, ins(allallon, removal_and INITIAL, daling of any ramp signs. Conlraclor will
be responsible for maintenance and changing dates on signs as required. all conslruction area signs are considered rental and shall remaln property
of ASSOCIATED TRAFFIC SAFETY al lhe conclusion of project. Per ATS standard renlal agresmenl prime contraclor will be charged replacemenl
cost for any signs, lumber or barricades missing and or damaged al conclusion of project, (his amounl mus be paid in full wilhin 30 days by the
contraclor, retenlion shall nol be held on this amount,

10 Prior lo ASSOCIATED TRAFFIC SAFETY Installing any signs prime contractor musl have proper agency (i.e. Caltrans, Counly, City, ele.) mark out
all sign locations. Proper agency musl also mark out their underground ulilities and or pipes that are not localed by the USA. Agency will be
responsible for line hit (hal are not marked out by Ineir forces, therefore ASSOCIATED TRAFFIC SAFETY will not be responsible for any damage
done to agencies ulilities and this will become the respansibilities of the prime conlraclor and or the representing agency.

11 llem 2 includes (1) mobilizations. Addillonal mobilizalions will be charged at $500.00 each.

12 ASSOCIATED TRAFFIC SAFETY will not provide performance or payment bonds Lo the prime coniraclor,

13 Retention will not be held on Iraffic control work.

14 Compliance with Section 7108.5 of the Business & Professions code pertaining lo prompl payment and pay when pald clauses are MANDATORY.

15  ASSOCIATED TRAFFIC SAFETY requests an Invilalion lo all pre-ob conferences.

18 Notification musl be given to ASSOCIATED TRAFFIC SAFETY prior to any work performed as EXTRA-WORK of Force Account. If notificalion is nol
receivad, ATS will bill al usual rates and full payment will be lhe responsibillty of the prime conlraclor.

17 Contractors State License # 962161

18 Portable Changeable Message Signs are slrictly RENTAL, retention will nol be held on renlal equipment,

19 ASSOCIATED TRAFFIC SAFETY maintains Commercial General Liabilily Insurance wilh limils of $1,000,000 each accurrence $2,000,000
aggregate. Additional Insured and Hold Harmless are given only in respecls lo ASSOCIATED TRAFFIC SAFETY work. ASSOCIATED TRAFFIC
SAFETY carrles $5,000,000 excess liabilily. Any addilional lizblllty lImits or addilional endorsement, including Walver of Subrogalion (add $50.00 per
policy period) requested by Prime Conlractor and not provided by ASSOCIATED TRAFFIC SAFETY will be charged (o and will be the responsibility

w N

o

of the Prime Confraclor,
20 Sign panels for permanent ilems supplied by ASSOCIATED TRAFFIC SAFETY must be glven 45 days advanced nolice prior (o being needed.
Al hould this quote be a the prime contractor, Attachment A In Its entirety shall become part of any and all subcontract

agreements and/or Purchase Orders relating to this project.

Submitled by: Date:

Company: Accepled by:

Traffic Safety Contractor and Supplier
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/2010 Unied Certihcation Program

Back To Query Form

Search Returned 1 Records Mon Apr 04 17:23:16 PDY 2016

Query Criteria

Firm ID: 38321

Firm Type: DBE

Firm [D 38321

Firm/DBA Name KELLIE AVILA CONSTRUCTION SERVICES, INC

Address Line1 PO BOX 2221

Address Line2

City ATASCADERQ

State CA

Zip Code1 03423

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Malling Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail kellie@associatedtraflicsafety.com

Contact Name KELLIE AVILA

Area Code (805)

Phone Number 481-1600

Alt Area Code (805)

Alt Phone Number 810-0065

Fax Area Code (805)

Fax Phone Number 461-1813

Agency Name CITY OF FRESNO

Counties 10; 15; 16; 20; 21; 27; 35; 40; 42; 43; 54; 56;

Dlstriets 04; 05; 06; 07;

DBE NAICS Egggggp; 423390; 423510; 423850; 423990; 484110; 532411; 541611; 541618; 561110; 561990: 562119,

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPFLIER; C0670 PIPE SUPPLIER;

C06880 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT
MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; COB00 Traffic Striping, Marking and Traffle
Conlrol Malerials Supplier; C1200 CONSTRUCTION AREA S|GNS; G1201 TRAFFIC CONTROL SYSTEM;

Work Codes G1210 Traffic Count; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS;
C6620 ROADSIDE SIGN; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609
TRAFFIC COUNT STATION; CB8610 SPEED MONITORING STATION; CB700 CONSULTANT, NON
ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT: C2303
CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION
EQUIFMENT & SUPPLIES;

Licenses Cﬁn?r:régsl Engineering Contractor; B General Bullding Contractor; C31 Censtruction Zone Traffic Control

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

http:/Awww.dot ca gov/ucp/QuerySubmit.do

Back To Query Form

1n
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1/6

h.2016 8:H3AM Associated Taffic Safety No. 3119 P

P i
P.0. Bax 2221 Atascaders, CA 33428 @ Phons 805.461.1600 @ Fax s05.461.1613

FAX MEMO

TO: Estimator FROM: Stephen Rodriquez

ATTN: PAGES: 6

FAX: DATE: April §, 2016

PHONE: CC:

RE: 05-1G6204

WE ARE CERTIFIED DBE # 38321

Traffic Safety Contractor and Supplier



ireu i Unitied Cerfificalion Program

Back To Query Form

Search Returned 1 Records Thu Apr 07 12:03:42 PDT 2016
Query Criteria

Firm ID: 38321

Firm Type: DBE

Firm ID 38321

Firm/DBA Name KELLIE AVILA CONSTRUCTION SERVICES, INC
Address Line1 PO BOX 2221

Address Line2

City ATASCADERO

State ca

Zip Code1 93423

Zip Code2

Malling Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail kellle@associatedtrafficsafety.com

Contact Name KELLIE AVILA

Area Code (805 )

Phone Number 461-1600

Alt Area Code (805)

Alt Phone Number 610-9965

Fax Area Code (805 )

Fax Phone Number 461-1613

Agency Name CITY OF FRESNO

Counties 10; 15; 16; 20; 21; 27; 35; 40; 42; 43; 54; 56;
Districts 04: 05; 06; 07;

DBE NAICS 238990; 423390; 423510, 423850; 423990: 484110; 532411; 541611; 541618; 561110; 561990; 562119; 562998;
ACDBE NAICS

C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; COB80 FENCING SUPPLIER; C0883
GUARD RAILINGS & BARRIERS SUPPLIER; C0B85 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER: COB00
Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Work Codes C1210 Traffic Count; C1280 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C8320
METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; CB609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STAT ION;
CB700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT: C9903
CONSTRUCTION CLEAN UP; C8907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES:

Licenses A General Engineering Contractor; B General Building Contractor; €31 Construction Zone Traffic Control Contractor,
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE
Back To Query Form

hitp:/Awedot.ca.gowucp/QuerySubmit.do



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 0£72015)

Conlract no.:

05-1G6204

Neme of DBE business:

Super Seal and Strlpe

Name of DBE representative:

DBE cerlification number:

Trevor Madden

Neme of bidder.

Papich Constructlon Co

2003

Name of prime contractor if differenl from the bidder.

Name of representalive of bidder or prime contractor:

Jason Paplch

Date:
Bidﬂe.m numr T H;;;f:f;kand desn'lpltonds-u:l-coslobe ﬂhmhd&dnn‘a‘mi!tnbﬂ&;ﬁ;_‘_- L 3 7;“7‘:‘;"1 R
1 Lead Compliance Plan - Striping 900.00
- _ Traffic Control - Striping o 4 IG80000
10 Remove Thermo Pavement Marking 720.00
29 4" Thermo Traffic Stripe 66,300.00
30 8" Thermo Traffic Stripe 4,550.00
31 | Thermo Pavement Marking " 8,260.00
32 4" Thermo Traffic Stripe 23,775.00
33 | 4"Thermo Traffic Stripe : 53000
34 Pavement Marker ~ 13,107.50
35 |  Pavement Marker 9,877.50
1m;::m:,:mﬂo;m::ﬁmx$medwmemdlcnrlbelheuael Total SEE NEXT PAGE

o~ 3Mfm

As an authorized representative of a cerified disedvantaged business
enterprise, | confirm that my business was contacled by the bidder or
prime contractor shown above regarding the contract shown above. I
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contraclor to perform

M the type and dollar amount of work shown on the DBE Commitment
lh/wu AunnApar 1 o P e

| certity ugm dpenu;z ;n the foregaing is true and correct.
Signature 's BU represen 3

Trevor Madden

Printed name of DBE's aulhorized representative:

Project Manager / Estimator
Title of DBE's authorized representaiive:

| Date:
ADA Notice For individuals with sensory disabilibes, this d 5 available in al formats. For alternate format information, contact the Forms.
Management Uni at (916) 445-1233, TTY 711, orwnma udFm 1120 N Street. M5B9, Sacramento. CA 85814

Contract No. 05-1G6204
2




STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-O-0102.13 (NEW 05/2015)

Conlract no.:

05-1G6204

Neme of DBE business:

Super Seal and Stnpe

Name of DBE representative

' Trevor Madden

DBE ceriification number:

2003

Name of bidder:

‘Name of prime contractor if different from the bidder:

Name of representaltive of bidder o prime contractor:

Date:
—_E;;‘i‘l:r:num"ﬂ#u 3] _.“-Ih;n: oa‘ ;;';_m::ludasm'lplm of services to be subcontracted or materials to m _proma" 1 : ’;‘-;T;‘EH.
36 Mobilization 4,960.00
71 100% of &n flem is not to be periormed of fumished by he DBE, describe the exact A0 720 0N
Poetion o he e 10 58 partarad & Ravishedt e Total 149,780.00

Hem 36 it pantia l

As an authorized representative of a ceriified disadvantaged business
enlerprise, | confirm that my business was contacled by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment

Trevor Madden

Printed name of DBE's aulhonzed representative:

Project Manager / Estimator

Title of DBE's authorized representative: e e o

4/6/16
Date:

ADA Notice For individuals with sensory disabilities, this d

le in alt formats. For aemate format information, contact the Forms

Management Unit ot (918) 445-1233, TTY 711, umhRowﬂmﬂme Management. 1120 N Street MG-69, Sacramento. CA 95814,

Contract No. 05-1G6204

2



~ 04/04/2016  19:36 SUPER SEAL STRIPE FAD P.001/003
(N

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermaoplastic * Signs * Sealcoat * Crackfill
CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930
PH: (805) 524-7345 / FAX: (805) 524-7428
DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE
COMPANY: ATTN:
PHONE: FAX: EMAIL:
JOB NAME: CALTRANS 05-1G6204 - CONSTRUCTION ON ROUTE 101
ADDRESS: FROM FROM CATHEDRAL OAKS TO REFUGIO ROAD CITY ; GOLETA, CA
PLANS: YES SPECS: YES L
ESTIMATOR : TREVOR EMAIL] trevor@supersealandstripe comn
BID DATE ACCEPTANCE START DATE COMPLETION DATE—
4/5/16
TEM# __ |DESCRIPTION ary |umM] Uc. TOTAL
REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL
1 |LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY) 11 LS | $900.00|  $900.00
3 |TRAFFIC CONTROL SYSTEM (PARTIAL - FOR OUR WORK ONLY) 1| LS |$16,800.00 | $16,800.00
10 |REMOVE THERMOPLASTIC PAVEMENT MARKING 480| SF $150 |  $720.00
29 |4" THERMOPLASTIC TRAFFIC STRIPE 195000| LF $0.34 | $66,300.00
30  |8" THERMOPLASTIC TRAFFIC STRIPE 7000 LF $0.65 | $4,550.00
31 |THERMOPLASTIC PAVEMENT MARKING 2360 SF $3.50 |  $8,260.00
32 |4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 95100 LF $0.25 | $23,775.00
33 |4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) 1060 LF $0.50 |  $530.00
34  |PAVEMENT MARKER (NON-REFLECTIVE) 7480 EA $1.75 | $13,107.50
35  |PAVEMENT MARKER (RETROREFLECTIVE) 43%0| EA $2.25 | $9.877.50
36 MOBILIZATION 1 LS $4,960.00 $4,960.00
THIS PROPOSAL EXCLUDES THE FOLLOWING:
REMOVAL OF TEMP TAGS
TEMPORARY STRIPING
CONSTRUCTION AREA SIGNAGE
POSTING OF TEMPORARY NO PARKING SIGNS
SIGNAGE
MESSAGE BOARDS
HAZARDOUS MATERIAL REMOVAL AND DISPOSAL
WET SANDBLASTING

SURFACE PREP PRIOR TO STRIPING
REMOVAL OF CURING COMPOUND
RETROREFLECTIVE TESTING

BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ $3,500/EA

CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO
STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED
COSTS/FEES FOR HAUL-OFF AND DISPOSAL.

TEMPORARY PAINTED TRAFFIC STRIPES WILL BE DONE IN
CONSECUTIVE SHIFTS OF WORK. IF THERE IS A BREAK IN THE
WORK, A MOBILIZATION CHARGE WILL BE BILLED.

COST FOR TEMP STRIPING WILL BE $1,050/SHIFT (1 MAN CREW)
COST FOR MATERIALS FOR TEMP STRIPING WILL BE $.05/LF
TEMP STRIPING MOBILIZATION WILL BE $800/WORK WEEK

DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF
SUPER SEAL AND STRIPE WILL BE BILLED AT $125/MAN HOUR

ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL
OF IT FROM THIS SAL WILL NOT BE ACCEPTED.
PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS
CALL TIM TANNER FOR SCHEDULING - (805) 432-3620 PAGE 10OF3 |TOTAL $149,780.00
A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.

UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

4z D: 207,393

‘_,__-:—;—_—'———._.____“—-_



. 04/04/2016  19:36 SUPER SEAL STRIPE (FAX) P.002/003
Airport * Highway * Street * Parking Lot * Striping ¥ Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill

CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003
310 A STREET, P.0. BOX 755 FILLMORE, CA 93016
PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

2 8
a
R
§
g

e §

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF $1,000,000 PER OCCURRENCE/$2,000,000 GENERAL AGGREGATE/

$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING
EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMITY AGREEMENT APPLIES. EXCLUDES
ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:
1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule.
Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the
Cantractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest
interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be na greater than the percentage retained by the Owner on its
payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Cantractor shall
likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty,
(30) days after completion of Super Seal & Stripe's work. Excessive or deliquent retainage will be subject to the highest
interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under
conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or
i ified layout, resulting froi ors or inaccurate designs, will require payment for additional
work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount eannot be agreed
upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices
established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof;
whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including
but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super
Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs
plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner.
Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's
work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to
execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this
information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal
& Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of
continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and halidays, or for
our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or
this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive
order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as
amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared
accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe
Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval
of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the
contract as an addendum.
THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.
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CERTIFICATE OF LIABILITY INSURANCE

{FAX) P.003/003

PAGE 3 OF 3
DATE (MM/DD/YYYY)
4/13/2015

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

certificate halder in lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER

ﬁg’é‘“ Elena Amaro, CISR

Tolman & Wiker Insurance Services LLC #0E52073 |FPHONE _  (805)585-6736 M(eoslsas—saas
196 §. Fir Street | AdbnEss eamaro@tolmanandwiker. com

PO Box 1388 INSURER(S) AFFORDING COVERAGE NAIC #
Ventura CA 93002-1388 insurer A Travelers Indemnity Co of CT 25682
INSURED insurer 8 Travelers Prop Cas Co of Amer 025674

Super Seal & Stripe, Inc. INSURER C :
B&E Supply & Equipment INSURER D :
P.O. Box 755 INSURERE :
Fillmore CA 93016 INSURERF :_
COVERAGES CERTIFICATE NUMBER:15/16 GL/AU/UMB/WC REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDOING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OQTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

|INSR JADDL]SUBR] POLICY
LTR TYPE OF INSURANCE INSR | WvD POLICY NUMBER Mylﬂi gﬂw LINITS
frot ST e EACH OCCURRENGE s 1,000,000
Al
X | COMMERGIAL GENERAL LIABILITY %Eﬁg@g?ﬁgﬂmmﬂ $ 300,000
A | cLams-mane OCCUR DT22-CO-9324B327-TCT-15 [/1/2015 [3/1/201€ | \iep exp (any onaperson) | § 5,000
At PERSONAL & ADV INJURY | § 1,000,000
it M*EXCLUDES ALL WRAF/OCIP GENERAL AGGREGATE $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PROJECTS** PRODUCTS - COMP/OF AGG | § 2,000,000
| soicy [ X Vs [ 1ioe $
COMBINED SINGLE LIMIT
| AUTOMOBILE LIABILITY (Ea scadeny $ 1,000,000
a i ANY AUTO BODILY INJURY (Per person) | $
RH,I_SSWNED Eﬁ?ggULED DT-810-9324B327-TCT-15 3/1/2015 [3/1/201& BODILY INJURY (Per accident) | §
sl PR
| | HIRED AUTOS i WGE s
$
| X | UMBRELLA LIAB OCCUR EACH OCCURRENCE $ 2,000,000
B EXCESS LIAB CLAIMS-MADE AGGREGATE $ 2,000,000
DED [ | RETENTIONS DTSM-CUP-9324B327-TIL-15 (/1/2015 [3/1/2016 s
B | WORKERS COMPENSATION X |JCSTATU, Iom-
AND EMPLOYERS' LIABILITY YIN TORY LIMITS ER
ANY PROPRIETOR/PARTNER/EXECUTIVE
oo Bt i A g WA L E L. EACH ACCIDENT $ 1,000,000
f{u:nd:mry::unju PTJUB-9324B315-15 E L. DISEASE - EA EMPLOYEH § 1,000,000
S, gescn un
DESGRIPTION OF OPERATIONS below E.L DISEASE - POLICY LIMIT | § 1,000,000

GL: CGD3910813 - Exclusion - Al

Limit

WC: WC990376A001 - Blanket WOS

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, If more space is required)
Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions

for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary):;
CGD3161111 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate

AUTO: CAT3530215 — Blanket A/I, Blanket WOS; CA00011013 - Primary

CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
*SPECTMEN* ACCORDANCE WITH THE POLICY PROVISIONS.
AUTHORIZED REPRESENTATIVE
e e S ottt o
Iua.rk Lyon/ELENAA i "'f——('- i e et
1
ACORD 25 (2010/05) © 1988-2010 ACORD CORPORATION. All rights reserved.
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Back To Query Form
Search Returned 1 Records Thu Apr 07 12:08:08 PDT 2016
Query Criteria
Firm [D: 2003
Firm Type: DBE
Firm ID 2003
Firm/DBA Name SUPER SEAL & STRIPE, INC
Address Line1 310 A STREET
Address Line2
City FILLMORE
State CA
Zip Code1 93015
Zip Code2
Mailing Address Line1 PO BOX 755
Mailing Address Line2
Mailing City FILLMORE
Mailing State CA
Mailing Zip Code1 93016
Mailing Zip Code2
Certification Type DBE
EMail brenda@supersealandstripe.com
Contact Name BRENDA HAMPTON-ORTIZ
Area Code (B80S )
Phone Number 524-7345
Alt Area Code ()
Alt Phone Number
Fax Area Code (805 )
Fax Phone Number 5247428
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 38; 37; 40; 42; 56;
Districts 05; 07: 08; 11; 12;
DBE NAICS 237310; 238110; 238120; 238990;
ACDBE NAICS
\Woik Codaa C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC
STRIPING & MARKING; C8408 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses €32 Parking and Highway Improvement Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE
Back To Query Form

hitp:/hwww dot.ca.g ovlucp/QuerySubmit do




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Conlract no -

05-1Ge204
emecIBEERSI® D.ALV.E. Trucking & Sweeping

Name of DBE representative:
Sean Reed

DBE cerlification number.

42154

Name of bidder. Papich Construction Co., Inc

Name of pnime contraclor if different from the bidder:

Name of representative of bidder or prime contractor: i
Jason Papich

Date:

Bid item nurnber Item of work and description of services to be subcontracled or materials to be provided ' N?;"T_
17T PG64-16  $270kon 100 ton.s +(19,200
\< PG64-10  $270fon  20p tens =y,

B Freight + Taxes $35/ton L—-""’ 22, 400

1200 4pns X230 = 35,000

léoofmr*‘-'ﬁ/tw-

45570

425, |00

'If 100% of an item is nol to be performed or furnished by the DBE, describe the exacl
portion of the item to be performed or furnished.

SuwbtonOrmeteL oo fmvmwj
matiacpk s VT2

M MHLW 'S PMAL

s e

W

4% 500

Total

t251 00

¥
As an authorized representalive of a centified disadvanlaged business
enterprise, | confirm thal my business was contacted by the bidder or
prime conlractor shown above regarding the contract shown above If
the bidder is awarded the contract. my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment

d/is true and correct

Printed name of DBE‘s Iuﬂwﬂzed re

PRZS \DENT

Title of DBE's authorized representative:

| 3/ dfle

esentafive;

ADA Notice For indwiduals with sensory disabilities, this d is

Management Unit at (916) 445-1233, TTY 711, or write to R

formats. For alternate format information, contact the Forms

mdl-'orm:u [ 1120 N Street. MS-89. Sacramento, CA 95814,

Contract No. 05-1G6204



CONTRACTOR: _Papich ATTN: _ Dave Cruz DATE: 4/5/16 Sean Reed
PROJECT DESCRIPTION: 05-1G6204 snf,izz{;gg:n
LOCATION: Santa Barbara Co near Goleta Hwy 101 DBE# 42154
[¥“] Quote based on Verbal Representation of Job Conditions [] Quote based on review of Plans spec and Site davetrucksweep@gmail.com
PRICE
MATERIAL ORIGIN DESTINATION QUANTITY UNITS Tanker CONDITIONS
PG 64-16 SJR Bakersfield Santa Margarita 1100 Liquid tons $35.00 |Freight + all taxes
PG 64-10 SJR Bakersfield Santa Margarita 200 Liquid tons $35.00 |Freight + all taxes
PG 64-16 SJR Bakersfield Santa Margarita 1100 Liquid tons $270.00 [Material + all taxes
PG 64-10 SJR Bakersfield Santa Margarita 200 Liquid tons $270.00 |Material + all taxes
Material 270x1300=351,000 x60%= 00
Trucking DBE 1300x35=45,500 100%=45,500

SPECIAL CONDITIONS:

5%Crude Index Oil will be joint check or pre-paid

Stand by after 60 min is $1.67 a min.

Expected pave date Summer 2016 For DVBE or DBE oil you must schedule trucks 2 weeks in advance.

50 to 100 +/- Tons a day for paving DAVE only has 2 oil tankers for DVBE goals please take this into account.
There will be a 8 hour min truck not used except for acts of god.

A surcharge will be assessed on All prices quoted of 2% for every $0.20

increase of California's average fuel rate, which is currently $2.50 a gal.

GENERAL CONDITIONS: Unless otherwise specified herein DAVE Trucking & Sweeping specifically excludes from the performance of the services here quoted all traffic control, dust control (watertruck
rental); any liabilities that may arise from job site conditions outside the direct and exclusive control of DAVE 8 hour mini mim on any truck day. All tonage quoets are per US ton. All quotes including
material subject to change without notice depending on material and trucking availability D.A.V.E. only guaranties 2 oil tan kers for DVBE goals.

LIFE OF QUOTE: Unless otherwise specified herein this quote will be VOID three months after DAVE bid date.

PAYMENT: All Invoices shall be paid within 30 days of invoice date. Late payments will be assessed carrying charges at 1.5% compounded monthly on the outstanding balance. Ifa dispute arises between
the parties, the prevailing party shall be entilted to recover attorney fees in addition to any other relief to which the par ty may be entitled.

Contractor Authorized Representative

Name Fax#

Date

Signature Phone#




4712016 Unified Certification Program

Back T Form

Search Returned 1 Records Thu Apr 07 12:25:25 PDT 2016

Query Criteria

FirmID: 42154

Firm Type: DBE

Firm ID 42154

Firm/DBA Name DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, |

Address Line1 495 N. MARKS

Address Line2

City FRESNO

State CA

Zip Code1 93706

Zip Code2

Mailing Address Line1 P.O. BOX 975

Mailing Address Line2

Mailing City TULARE

Mailing State CA

Mailing Zip Code1 93275

Mailing Zip Code2

Certification Type DBE

EMail DAVEtrucksweep@gmail.com

Contact Name SEAN REED

Area Code (559 )

Phone Number 370-5756

Alt Area Code ()

Alt Phone Number

Fax Area Code (559 )

Fax Phone Number 3746470

Agency Name CITY OF FRESNO

Counties 00;

Districts 00;

DBE NAICS 238910; 238990; 423310; 423320; 423390; 423810; 423860; 484110; 484121; 484122;

ACDBE NAICS

C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639

ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657
LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water

Work Codes Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING;
C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606
WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET
SWEEPING TRUCK; C9774 TRUCKER;

Licenses

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

hittp://iwww.dot.ca.g oviucp/QuerySubmit.do

Back To Query Form

n



Papich Construction Co., Inc.
N : '
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION s i e [T

DBE GOOD FAITH EFFORTS DOCUMENTATION b gl
DES-OE-0102.11A (REV 12/2014)

Page 10f3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for perf and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE firms.

e Established Flexible Timeframes
tem of Work Offered, Services Offered. or e it ic n?;;’:sf:‘ for Performance and Delivery Amount Percentage of
Materials Supplied YesMNo YesMo Schedules % Total Bid
Yes/No
SEE ATTACHMENT A D YES D NO I:l YES |:| NO D YES D NO

COyes [Cno |[[Jyes [wno Oyes [Ino

Oves [Owo |CIves [vo | Oves  [Owo
Oves [no |[ves -|_:1~o Oves [Ovo
Cves [Owno |[[Jves [Ono | [Jves [Jno
Ovee O |Ove O | Cvwes Owe .
[Jves
D—v;s [CIvo |Cdves [wo | CJves  [Owo

[Ono [[Jyes [no | [Jyes []no

Oyes [no |[dyes [no Oyes [Ono

Oves [Owno |[OJves [no | [Jyes [Ono

Oyes [no [[Jyes [Ino [Oyes [Jno

OOves [no [Jyes [no | [Jyes [Jno

[CJyes [no [[Jyes [no | [Jyes [no

[Jyes [no |[Jyes [no | [Jyes [Jno

[Jyes [no |[Jyes [Ino [Oves [Ino

[Cyes [no |[Jyes [Jno [COyes [Ino

[Oyes [wno |[[Jyes [no | [Jyes [Jno

[Oyes [no |[Jyes [no Cyes [Jno

[Cyes [no [[Jyes [Jno [Cyes [no

Cyes [no |[Jyes [Jno Clves [Iwno

Contract No. 05-1G6204
%




Bidder's Name: F@pich Construction Co., Inc.

STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION " —SEAGEIR
DBE GOOD FAITH EFFORTS DOCUMENTATION ConirmeiiNe.:

DES-OE-0102.11A (REV 12/2014) Page 20f3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and rna!hoch used for following

up initial and follow-up 1S to with inty whether the DBEs were interested. Attach copies of solicitati & mail g lephone records, fax confirmations,
atc.
Name of DBE Solicited Date of Initial Solicitation Items of Work Offered Follow Up Methods and Dates
SEE ATTACHMENT A

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firmis not a DBE. Provide copies of each DBE and Non-DBE

Items of Work W:ﬁ%?;:;?:: Offered)  Name :'I’ "S“-I-chd N::'B‘i;re Nasris of Rejactad Fim g;,s?. Prica [:gmm
SEE ATTACHMENT A T AL ARG R e T T =5 NP S S
[Jyes [wno o N ==
[yes [Ono
i Clyes [no ﬁ A R
T Cdyes [no e i

Clyes [no
Cves [Jno . >y mia et
[OJyes [no =N
Cves [wo

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.
Provide evidence as to why additional agreements could not be reached for DBES to perform work.

Contract No. 05-1G6204
4




Bidder's Name: Papich Construction Co., Inc
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No: __05-1G6204
DES-OE-0102.11A (REV 12/2014)

Page 3 of3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Outreach Dates Location (if applicable) Results
Posted advertisement nr I Received calls, e-mail and faxes
requesting quotes 3/14/16 Caltrans Website regarding the project, as well as quotes.
Transmittal received by our subcontractors.
:::g gt:%ﬁ;ﬁg;g;gg?ggmrﬁcé? 3/15/16 iSqft We received calls, e-mails and quotes for the

project from different subcontractors.

Good DBE exposure for the project.

Placed advertisement online

3/14/16 Construction Star Advertisement resulted in quotes and good
S _ |DBE participation.
: ; Good DBE exposure for the project.
IaGat ScyITERGIISIL dfiNne 3/14/16 Weekly Bid Flash Advertisement resulted in quotes and good
DBE participation.

SEE ATTACHMENT A FOR COPIES AND|RESULTS OF ADVERTISEMENTS/TRANSMITTALS

5. Describe the Bidder's efforts made to provide interested DBES with adequate information about the plans, specifications, and requirements of the Contract to assist them in
responding to a solicitation. Identify the DBEs assisted, the type of i provided, and the date ofthe contracts. Pravide copies of supporting documents.

Papich Co. provided adequate information regarding the plans, specifications and requirements of the contract in our advertisement,
including specific trades that we would require quotes for.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding. lines of credit. or insurance. Identify the DBEs isted, the type of assi offered, and the
dates. Provide copies of supporting documents.
Papich Co. made efforts fo nofify all DBEs thal assislance was made available in obtaining bonding, lines of credit, or insurance in

—our publications: Papich Co:is p tcas&ﬂamﬂBEsubconhadoﬂsuppherwﬂhﬂwserequestr.hmmassishnm

—required by-any DB erlising and bidding of this contraet. — iy e v i
7 Describe the Bidder's efforts made to assist d DBEs in i teriale. or related assi or sarvices e ies and
equipment the DBE purchases or leases from the prime contractor or its aﬂ'lll-hn Iﬂonlify lha DBEs astlshd the type dasslmnu offered, and the dates. Pmmdn copies of supporting
documents. List efforts made lo assist interested DBEs in obtaining bonding, lines of credit, insurance, lies, materials, or related assistance or services,

excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its lmlm Idonﬁfy the DBE assisted, the assistance offered, and the date
Provide copies of supporting documents

apic 0. made efiol 0 No a S (hal assistance could/can made in obfaining necessary equipment, supplies, materials

— —wanmmmwmmmmmw”m ihesefequestﬁhowmno

8. List the names of agencies and the dates on which they were contacted to;r;w;c_b-a;tlncn in contacting, recruiting, and using DBE firms. If the agencies were oonilcl;d_in_wr_i;ﬂg_
provide copies of supporting documents.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (816) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 05-1G6204



P H

CONST N, INC.

GENERAL ENGINEE ONTRACTOR
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ATTACHMENT
A



ATTRCAMZNT A

05-1G6204

List items of work bidder made available to DBE firms. Identify those items of work the bidder might othewise
perform with its own forces, and those items that haven't been broken down into economically feasible units to
facilitate DBE participation. For each item, show the dollar value and percentage of the total contract. It is the
bidder's reponsibility to demonstrate that sufficient work to meet the goal was made available to DBE firms.

ESTABLISHED FLEXIBLE
TIMEFRAMES FOR

ITEM OF WORK BIDDER NORMALLY ITEM BROKEN PERFORMANCE AND

OFFERED PERFORMS? DOWN? DELIVERY SCHEDULES?
1 NO YES YES S
2 NO YES YES S
3 YES YES YES S
4 YES YES YES S
5 YES YES YES S
6 NO YES YES S
7 NO YES YES S
8 YES YES YES S
9 NO YES YES S
10 NO YES YES S
11 YES YES YES S
12 NO YES YES S
13 YES YES YES S
14 YES YES YES S
15 NO YES YES S
16 YES YES YES S
17-YES YES YES S
18 YES YES YES S
19 NO YES YES S
20 NO YES YES S
21 NO YES YES S
22 NO YES YES S
23 NO YES YES S
24 NO YES YES )
25 YES ¥YES YES S
26 NO YES YES 5
27 NO YES YES 9
28 NO YES YES S
29 NO YES YES S
30 NO VES YES S
31 NO YES YES S
32 NO YES YES S
33 NO YES YES S
34 NO YES YES S
35 NO YES YES S
36 N/A YES YES S
TOTAL CONTRACT AVAILABLE FOR DBE PARTICIPATION: S

AMOUNT
5,001.08
12,402.91
713,487.79
14,458.86
5,460.91
9,141.75
3,614.00
11,489.90
9,034.20
772.80
263,457.80
86,054.10
984,520.00
175,950.00
5,903.91
37,882.35
625,703.60

3,552,604.00

211,692.00
10,217.25
59,924.00
1,449.70
40,608.00
7,023.55
30,897.04
11,292.75
6,883.20
49,042.80
72,150.00
4,900.00
8,873.60
25,677.00
572.40
14,081.20
10,623.80

309,348.80

PERCENTAGE

OF CONTRACT
0.068%
0.168%
9.652%
0.196%
0.074%
0.124%
0.049%
0.155%
0.122%
0.010%
3.564%
1.164%
13.318%
2.380%
0.080%
0.512%
8.464%
48.059%
2.864%
0.138%
0.811%
0.020%
0.549%
0.095%
0.418%
0.153%
0.093%
0.663%
0.976%
0.066%
0.120%
0.347%
0.008%
0.190%
0.144%

7,392,197.05



05-1G6204

For each of the items of work made available, list the selected firm and its staus as DBE, the DBE's that provided quotes, the price quote for each
firm, and the price difference for each DBE if the selcted firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the

Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Plans/Specs DBE or
Item(s) of Work | Made Available? | Name of Selected Firm | Non-DBE | Name of Rejected Firm(s)| Quote amount Price Difference
48,985, 26,47, Yes Ace Fence Compan DBE Coral Construction S  124,465.00
28, S i N/A, DBE selected
e Yes Ace Fence Compan DBE Crown Fence S 161,293.00
28, i L N/A, DBE selected
7,8,9.12, 26,27, C&W Constructi
Yes Ace Fence Company DBE ,0 5 ¢
28, Specialties, Inc. S 166,952.60 N/A, DBE selected
7% ke, 28, 2, Yes Ace Fence Compan DBE D.C. Hubbs Construction
28, iid = $ 11561800  N/A, DBE selected
27, 28, Yes Ace Fence Company DBE Statewide Safety & Signs
S 25,936.53 N/A, DBE selected
2,3 Yes Associated Traffic Safet DBE SE Technologies Inc i
: y e " $1450/hr N/A, DBE selected
: ; : S 2,995.00
2,3 Yes Associated Traffic Safe DBE Statewide Safety & Signs {
A Y& SBNS ¢ a50/hr N/A, DBE selected
1, 3, 10, 29, 30, 31
(AR AR e Yes Super Seal & Stripe DBE Chrisp Compan
32, 33,34, 35,36 P " e, $  141,169.40  NJ/A, DBE selected
1,3, 10, 29, 30, 31, 32
ey LM e Yes Super Seal & Stripe DBE Mallard Construction, Inc.
33,34,35,36 2 P $ 148,260.00  N/A, DBE selected
1,3, 10, 29, 30, 31, 32, : Central Striping Service,
i Yes Super Seal & Stripe DBE
33,34,35,36 P P Inc. $  149,617.20  N/A, DBE selected
1,3, 10, 29, 30, 31, 32
AT T R Yes Super Seal & Stripe DBE Cal-Stripe
33, 34,35, 36 - P ¥ $ 14227400  N/A, DBE selected
1, 3,10, 29, 30, 21, 32
L N s Yes Super Seal & Stripe DBE Sterndahl Enterprises, Inc.
33,34, 35,36 Hp P s $ 182,864.00  N/A, DBE selected
1, 3,10, 29, 30, 31, 32 ; Safety Striping Service,
e s e Yes Super Seal & Stripe DBE
33,34,35,36 P P Inc. $  169,464.00  N/A, DBE selected
N/A (no other quotes
18, 13 Yes ABSL Construction DBE received)




N/A (no other quotes
19, 36 Yes Central Striping Service  Non-DBE received)

N/A (no other quotes
21,22, 23,24 Yes A.C. Dike Company Non-DBE received)




04/04/2016 12:10 9166459618 AC DIKE #1953 P.001/001

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 101 SANTA BARBARA CO. 05-1G6204

BIDS : 4/5/16

"PLACE ONLY"* 71,490 LF ASPHALT DIKE TYPE (A,C,E) @ $0.95 LF
PLACE 85 SQYDS ASPHALT MISC AREAS @ $75.00 SQYD
DIKE AND MISC AREA WILL REQUIRE 10 SHIFTS

PLACE IMPORTED SHOULDER BACKING @ $3180.00 8 HR SHIFT.**
**  PRICE INCLUDES PLACING AND SCREEDING.

EXCLUDES WATERING AND COMPACTION.

MOBILIZATION FOR SHOULDER MACHINE $800.00

PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159  FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929



From: Central Striping Fax: (916) 999-1272 To: Fax: +1 (805) 473-2217 Page 4 of 5 04/05/2016 11:00 AM

California LIC #403896 CLASS C32
Hawaii LIC #C-11288
Nevada LIC #0039313
Idaho LIC #018034-AA-4
- T Small Business Enterprise #0020572

dielicniipd ' : DIR # 1000006499
916-635-51765

Bid Proposal

To: Contractor QUOTED BY: Kenneth Ickes
LOCATION : Rte 101 in Santa Barbara County near Goleta BID DATE: Tuesday, April 5, 2016
PROJECT :  Caltrans 05-1G6204 BID TTME: 2:00 PM
ITEM NO. ITEM DESCRIPTION UNITS |UOM] UNIT PRICE [TOTAL AMOUNT
19 SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 2,300 |STA 16.80 38,640.00

22 MOBILIZATION 1 |STA 3,200.00 3,200.00

TOTAL | §  41,840.00

ACCEPTED BY :

TITLE :

PO#ORCCO#:

PAGE 1 OF 2
3489 Luyung Drive | Rancho Cordova, CA 95742 | (918) 6835-5175 | (916) 631-9427 fax | www.centralstripingservice.com



From: Central Striping Fax: (916) 999-1272 To: Fax: +1 (805) 473-2217 Page 5 of 5 04/05/2016 11:00 AM

Bid Proposal

TO: contractor COMPANY:

California LIC #403896 CLASS C32
Hawaii LIC #C-11288

Nevada LIC #0039313

Tdaho LIC #018034-AA-4

Small Business Enterprise #0020572

LOCATION: Rite 101 in Santa Barbara County near Goleta ACCEPTED BY:

CONTRACT #: Caltrans 03-1G6204 DATED:

TERMS AND CONDITIONS

THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.

23.
24,
25.
26.
27.

28.

29.
30.

Bond premium not included.

Central Striping Service, Inc. is a union signatory contractor.

It is apreed. the terms and provisions of any subcontract agreement between the parties shall never waive any of

subcontractors rights as prescribed in the applicable Federal and State Prompt Payment Statutes.

Unless otherwise noted and agreed to in writing by Central Striping Service. Inc.. prior to time of bid. no items may be excluded
from the subcontract/purchase order.

Backcharges: Contractor acknowledges that Central Striping Service, Inc. will not accept, nor be held liable for any backcharges,
including Liquidated Damages. without prior written mutual apreement between Central Striping Service. Inc.'s President and the
contractors authorized representative.

This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract
agreements and/or purchase orders related to this project. unless otherwise agreed upon in writing.

Central Striping Service. Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of work.
The parties acknowledge and apree the provisions of these Terms and Conditions precede any lanpuage in the subcontract
apreement.

Overtime. Double Time or [loliday Time is not included in this proposal. Contractor agrees to pay. in addition to items quoted.

for any premium time incurred.

. Contractor installed temporary delineation to be placed so that striping may be placed before removal.
. Changeable message boards are not included, unless otherwise noted.
. Contractor to provide thirty (30) working days notice prior to scheduling CS8S, Inc. work.

. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledpes any

changes to the progress schedule may require additional advance notification for mobilization to perform our work.

. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite.
. Contractor to provide clean pavement surfaces. and unobstructed access to the jobsite.

. All work associated with the SWPP and/or WPCP is excluded.

. Notification and/or signing to residents or businesses is excluded.

. Items not specifically identified in this quote are excluded.

. Contractor agrees to provide a source of clean water should any of our items require it.

. Disposal of spoils from removal by others.

. Central Striping Service. Inc. is not responsible for lighting beyond our vehicles. equipment and personnel.

. Payment Terms:

9 Retention is not to be taken and held on our items of work.

9 Net 30 or per California Prompt Payment Statutes.

Tratfic Control is NOT included for our items of work. unless otherwise noted.

Traffic Control plan is not included.

Items 19 includes layout, only if Central Striping Service performs the striping on the project.

Items 19 excludes sweeping, disposal, and fog seal.

Overlays ending near rumble strip locations will create inconsistent rumble strips. Central Striping not liable for this condition.
Some superelevations on roadways or radius will cause rumble machine drum to slide off-line. Central Striping is not liable for any
maintenance or remidiation required to repair pavement.

1 Ea Mobilizations are included. $3.800.00 Ea. Additional Moblization

Addendums recognized -0

PA

E20F2



4/7/2016 Caltrans - Office Engineer - Advertised Projects This Week

Home -» Construction Contract Awards -» Advertised Projects This Week
Listing for all primes seeking assistance with project 05-1G6204. 3 results found.

Contractor: Papich Construction Company Inc Contact: Stefani Zysling

Address: PO Box 2210 Pismo Beach, CA 93448

Phone: (805) 473-3016 Fax: (805) 473-2217 Email: szysling@papichco.com

Services needed: We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and
Consultants for the following items of work, but not limited to: Traffic Control, SWPPP, BMP?s,
PCMS, Construction Area Signs, Lead Compliance Plan, Cold Plane, HMA, RHMA, Rumble Strip, AC
Dike, Tack Oil, MBGR, Striping, Trucking, Aggregates

Requirements: Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this
Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all
qualified firms seeking work on this project. We are willing to break out items of work into
economically feasible packages to facilitate DBE participation from certified firms. 100% performance
and payment bonds will be required for the full amount of the subcontract price. We will reimburse
for bond premium up to 2%. By submitting a price quote to PCI, subcontractors and suppliers affirm
they have carefully examined ALL the bidding / contract documents / addenda and that from his/her
own investigation, they have satisfied themselves as to the scope of the work. Please contact us for
any assistance you may require for this solicitation, including obtaining bonding, insurance,
equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions.
Any non-signatory subcontractors will be required to sign a one time agreement for trades covered
under our union agreements. All project documents are available at no cost for download on the
Caltrans Office Engineer Website. Project documents may also be viewed in our office by
appointment. Subcontractors must posses a current contractor?s license, insurance and worker?s
compensation coverage meeting project requirements and will be required to sign a standard
Subcontract Agreement. If you are interested in providing pricing or if you have any questions about
this project, or need any assistance from PCI to facilitate your firm?s participation on this project,
please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040 or by
email at deruce@papichco.com

Date posted: 03/14/2016

Contractor: GRANITE CONSTRUCTION COMPANY Contact: DIANNE CARLISLE

Address: 5335 DEBBIE LANE SANTA BARBARA CA 93111

Phone: 805 964 9951 Fax: 805 967 1431 Email: DIANNE.CARLISLE@GCINC.COM

Services needed: Granite Construction Company (Granite) requests subquotes from all qualified
subcontractors and suppliers including certified DBE firms performing commercially useful function
for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN
CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM PORTABLE CHANGEABLE
MESSAGE SIGN (LS) JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL
PROGRAM TREATED WOOD WASTE REMOVE GUARDRAIL GUARDRAIL HEIGHT
TRANSITION REMOVE THERMOPLASTIC PAVEMENT MARKING REMOVE ASPHALT
CONCRETE DIKE (SQYD) ADJUST GUARD RAILING ELEMENT COLD PLANE ASPHALT
CONCRETE PAVEMENT SHOULDER BACKING PREPAVING INERTIAL PROFILER
INTELLIGENT COMPACTION HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX
ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) SHOULDER RUMBLE STRIP
(HMA,GROUND-IN INDENTATIONS) DATA CORE PLACE HOT MIX ASPHALT DIKE (TYPE A)
PLACE HOT MIX ASPHALT DIKE (TYPE C) PLACE HOT MIX ASPHALT DIKE (TYPE E) PLACE
HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT END ANCHOR ASSEMBLY (TYPE
SFT) ALTERNATIVE IN-LINE TERMINAL SYSTEM ALTERNATIVE FLARED TERMINAL
SYSTEM 4" THERMOPLASTIC TRAFFIC STRIPE 8" THERMOPLASTIC TRAFFIC STRIPE

http:/Aww.dot.ca.govihq/escloe/weeldy_ads/oe_assist.php?id=05-1G6204 13



Sydney Johnson

From: iSqFt <DoNotReply@isqftmail.com>

Sent: Tuesday, March 15, 2016 8:41 AM

To: Stefani Zysling

Cc: Stefani Zysling

Subject: Notification Confirmation: Caltrans 05-1G6204

: S Ft 1-800-364-2059
.] q Your Connection to Improved Profits www.isqft.com

Hi, Stefani.

The Invitation to Bid for 6006636 - Caltrans 05-1G6204(CA 93117) has been successfully processed by iSgFt on
a total of 45 recipients.

40 Emails
0 Faxes

5 Online-only

In order to check on the current delivery status or to export the recipients for this transmittal, you can view the
Transmission Log by clicking on the link below:

View the Transmission Log

If you need technical assistance, we're here to help at 1-877-502-9070.

Please do not reply directly to this e-mail as we do not monitor this address for responses.

Thanks,
The iSgFt Team

T AT O I A 0 s e e S S S e . Lol
If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like

to change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To learn
more about the use of personal information by iSqFt, please read our Privacy Policy.



Szdnez Johnson

From: iSqFt <DoNotReply@isqgftmail.com>
Sent: Tuesday, March 15, 2016 8:41 AM
To: Stefani Zysling

Subject: Your Export is Complete

- S Ft 1-800-364-2059
-] q Your Connection to Improved Profits www.isqft.com

Your export is ready for you to download!

Export Requested: TransmittalLog
Search Criteria: Company Name:
First Name:
Last Name:
Email Address:
Columns Selected: Transmittal Name, Date Sent, Sent To, Company Name, Minority and Disadvantaged

Affiliations, Email, Fax Number, Sent Via, Sent Status, Sent By
Click the link below to download your export:

https://lapp.isqgft.com/services/go/ui_getexportfile?processid=6c7b9050-afc5-
48fe-ab3e-a5ca00c0923e

Note: This request will expire in 7 days, and only Stefani Zysling will be able to download this file. To forward this
email to anyone else, first download the file, and then forward it.

If you need technical assistance, we're here to help at 888-768-4569. Please do not reply directly to this e-mail, as
this address is not monitored.

Thanks,
The iSqFt Team

| RO ¢ N B SO e S N Y L SR N VSR YR < R R . [ el
If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like

to change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To learn
more about the use of personal information by iSqFt, please read our Privacy Policy.



Transmittal Name Date Sent Sent To Company Name E_rrEiI Sent Via
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|GEORGETTE MCCLAIN A C DIKE COMPANY email@acdike.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Paul Ac Dike Company paul@acdike.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Michael Abanilla ACE FENCE COMPANY kim@acefencecompany.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|David Skinner ADH Environmental dskinner@adhenvironmental.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Rick Sohns Alcorn Fence rsohns@alcorn-fence.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Steve Sahagun Alcorn Fence Company steves@alcorn-fence.com Online Only
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Bori Touray Alfred Civil Engineering touray@alfredce.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Jim Ryan Alon Asphalt Company jryan@ppcla.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Mike American Pavement Systems mdavenport@americanpavementsystems.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Kyle Apco apco@apcodike.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Howard Feldman Borders Builders howard@borders-builders.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Dan Spence Central Striping Service Inc. dan.spence@centralstriping.biz Online Only
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Stacy Stommel Chrisp Company sstommel@chrispco.com Online Only
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Diego Corvera Civil Design Studio diego@civil-studio.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Kris Karpstein Coral Construction Co. kriskarpstein@coralconstruction.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Mike Williams Crown Fence mwilliams@crownfence.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Peter Mosher Dependable Petroleum Products, Inc. dppinc@comcast.net Email
iSgFt Standard ITB - InvitetoBid 3/15/2016 11:40] ANURAG SINGH DREAMBUILDER CONSTRUCTION CORP alex.singh@dreambuildercorp.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40)|Dwight Peterson Dwight Peterson dwight.peterson@charter.net Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Tim Mehta ESWPPP Consultants eswppp@hotmail.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40{JEREMIAH ALEXANDER Fenceworks, Inc j.alexander@fencecorp.us Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Roxanne Medina FRANK MEDINA GENERAL ENGINEERING CONTRACTOR roxanne.medina@att.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Sunday Riekki Golden State Sealing And Striping goldenstatesands@att.net Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Eddie Incompliance eddie@incompli.com Online Only
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Hans Vermeulen JM Turner Engineering, Inc. engineer@jmteng.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Micahel Castro K R C SAFETY CO. INC. micahelc@kresafety.com Online Only
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Vicente Bravo La Firma Inc. estimating@theswpppfirm.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40 Linear Options, Inc. linearoptions@linearoptionsinc.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Gary Rivers Mallard Construction, Inc. Eary@mallardinc.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Teresa Sites Modern Alloys, Inc. teresa@modernalloys.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|brian hersh National Blending Company bhersh@pacbell.net Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Clay Hoggard Our Valley Fence clay@valleyfence.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|CHRISTI PLUM PC&N CONSTRUCTION, INC cplum@pcnconstructioninc.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Brandon Hurtado Safety Network Inc brandon@safetynetworkinc.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40| MADELAINE SHENKEL SHENKEL TRUCKING, INC. mshenkel@aol.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Cecilia Ostlund SO. CAL TRAFFIC INC cecilia@socaltraffic.net Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|mary mofid SoCal Stormwater Runoff Solution Services Inc mary@socalstormwatersolutions.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Stacy Geremia-Paulicano Statewide Traffic Safety & Signs sgeremia@stssi.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|trevor Madden Super Seal & Stripe trevor@supersealandstripe.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40| TERRANCE BLACKBURN T K BLACKBURN TRUCKING tkblackburntruckin@att.net Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|ANTONIO BECERRIL TOTAL BARRICADE SERVICE, INC. tonyb@totalbarricade.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Katelyn Anderson Tully Consulting Group katelyn@tullygroup.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Tim Anenson Veridico Group tim.anenson@veridicogroup.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Ben Verux ben@veruxinc.com Email
iSqFt Standard ITB - InvitetoBid 3/15/2016 11:40|Adam Hartley Vss Emultech adam.hartley@slurry.com Email




Szdnez Johnson

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Monday, March 14, 2016 10:13 AM

To: Stefani Zysling

Subject: Copy of your DBE Ad - Caltrans 05-1G6204

Date Of Advertisement Placement: 3/14/2016 10:13:21 AM

Papich Construction Co., Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Caltrans 05-1G6204

City/Location: Goleta
Counties: Santa Barbara, Santa Barbara, Santa Barbara

Owner: California Department of Transportation
Bid Date: Tuesday 4/5/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the
following items of work, but not limited to: Traffic Control, SWPPP, BMP’s, PCMS, Construction Area
Signs, Cold Plane, HMA, RHMA, Rumble Strip, AC Dike, Tack Oil, MBGR, Striping, Trucking,
Aggregates

Bid documents can be viewed at or obtained from:
dot.ca.gov
Papich Offices
Central California Builder's Exchange
Tulare Kings County Builder's Exchange
San Luis Obispo County Builder's Exchange

Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans contract.
We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking
work on this project. We are willing to break out items of work into economically feasible packages to
facilitate DBE participation from certified firms. 100% performance and payment bonds will be
required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%.
By submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined
ALL the bidding / contract documents / addenda and that from his/her own investigation, they have
satisfied themselves as to the scope of the work. Please contact us for any assistance you may require
for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We
are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be
required to sign a one time agreement for trades covered under our union agreements. All project

_documents are available at no cost for download on the Caltrans Office Engineer Website. Project

1



Eydney Johnson

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Monday, March 14, 2016 10:13 AM

To: Stefani Zysling

Subject: Weekly Bid Flash DBE Ad Affidavit - Caltrans 05-1G6204

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that Papich Construction Co., Inc. did place an advertisement we published on 1/1/2016 in
our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or
material suppliers for the project Caltrans 05-1G6204.

A copy of the advertisement is below:

Date Of Advertisement Placement: 3/14/2016 10:13:21 AM
Papich Construction Co., Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project: \

Caltrans 05-1G6204

City/Location: Goleta
Counties: Santa Barbara, Santa Barbara, Santa Barbara

Owner: California Department of Transportation
Bid Date: Tuesday 4/5/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the following items of work, but
not limited to: Traffic Control, SWPPP, BMP's, PCMS, Construction Area Signs, Cold Plane, HMA, RHMA, Rumble Strip, AC
Dike, Tack Qil, MBGR, Striping, Trucking, Aggregates

Bid documents can be viewed at or obtained from:
dot.ca.gov
Papich Offices
Central California Builder's Exchange
Tulare Kings County Builder's Exchange
San Luis Obispo County Builder's Exchange

ourselves in good faith and work cooperatively with all qualified firms seeking work on this project. We are willing to break out
items of work into economically feasible packages to facilitate DBE participation from certified firms. 100% performance and
payment bonds will be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By
submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined ALL the bidding / contract |
documents / addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work. -
Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipment, |
materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors |
will be required to sign a one time agreement for trades covered under our union agreements. All project documents are '
available at no cost for download on the Caltrans Office Engineer Website. Project documents may also be viewed in our
office by appointment. Subcontractors must posses a current contractor's license, insurance and worker’'s compensation
coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested
in providing pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firm's
participation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040
or by email at deruce@papichco.com

Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans contract. We intend to conduct i



2

Second Biddeps

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SANTA BARBARA COUNTY IN AND
NEAR GOLETA FROM 0.1 MILE NORTH OF CATHEDRAL OAKS OVERCROSSING TO 0.6
MILE SOUTH OF REFUGIO ROAD UNDECROSSING

In District 05 On Route 101

Under
Notice to Bidders and Special Provisions dated March 14, 2016 Standard Specifications dated 2010
Project plans approved January 11, 2016 Standard Plans dated 2010
Applicable to

Electronic Bid book dated March 14, 2016
Identified by
Contract No. 05-1G6204
05-SB-101-27.0/36.0
Project ID 0515000055

Federal-Aid Project
ACNHP-Q101(293)E

Bids open Tuesday, April 5, 2016 Dated March 14, 2016
AADD
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